

# Recommendation for Award of the New School Construction Contracts

## General Construction

### Lobar Construction Services

Base Bid.....	\$10,455,000.
Alternate 3 – Outdoor Classroom.....	\$35,000.
Alternate 4 – Aluminum Storefront (deduct).....	(\$16,500.)
Alternate 12 – Landscaping for Solar (deduct).....	(\$3,000.)
Alternate 19 – Remove tackable surface to floor (deduct) .....	<u>(\$22,000.)</u>
<b>TOTAL .....</b>	<b>\$10,448,500.</b>

## Mechanical

### JBM Mechanical

Base Bid.....	\$2,630,000.
<b>TOTAL .....</b>	<b>\$2,630,000.</b>

\*Alternate 11 was removed from the 5/8/15 recommendation

## Electrical

### Albarell Electric

Base Bid.....	\$1,736,000.
Alternate 12A – 70kW solar for LEED.....	\$308,750.
Alternate 14 – MC Cable Replaces Conduit (deduct) .....	(\$38,000.)
Alternate 21 – Install Outdoor Lighting Wireless Control .....	\$6,788.
<b>TOTAL .....</b>	<b>\$2,013,538.</b>

\* Alternate 21 and 18 were removed from the 5/8/15 recommendation

## Plumbing

### Dewalt

Base Bid <b>TOTAL</b> .....	<b>\$835,000.</b>
-----------------------------	-------------------

## Environmental Abatement

### Sargent Enterprises

Base Bid <b>TOTAL</b> .....	<b>\$86,988.</b>
-----------------------------	------------------

**CONSTRUCTION TOTAL .....** **\$16,014,026.**

Construction Budget.....\$16,679,090.